

**NATIONAL INSTITUTE OF SECURITIES
MARKETS
ICT DEPARTMENT**

**AMENDMENT
to
Request for Proposals
for
Restructuring of CCTV Network
at
NISM Campus, Patalganga
(Document Reference No: NISM/ICT/RFP/01/2019-20)**

**NISM Bhavan,
Plot No. : 82,
Sector - 17, Vashi,
Navi Mumbai: 400703
Tel: 022-66735100-02,
Fax: 022-66735110
Web: www.nism.ac.in**

AMENDMENTS

Following the discussion held in the pre-bid meeting on 20th May 2019 at NISM Campus, Patalganga regarding the above mentioned Request for Proposal (RFP), the following amendment is issued to the RFP. The bidder must submit their proposals based on the original RFP and this amendment. The two documents must be read in conjunction to ensure submission of flawless proposal.

1. Change in Delivery Schedule under section 4 (Page No. 24)

The Section 4 of RFP on “DELIVERY, INSTALLATION, CONFIGURATION AND PROJECT SIGN OFF” stands Amended as follows:

The estimated delivery period for the entire scope of work stated in Section 3 is **three months** “instead of two months” from the date of issuance of Purchase Order. This includes comprehensive project planning, resource mobilization, material delivery, installation and configuration of all components, delivery of other associated services, acceptance testing and Project Sign Off.

*** X ***